

2505 CHANTICLEER BUILDING DEMOLITION PROJECT

CWO 20-4011

Bid Opening: 5/20/2020

Item No.	Description	Estimated Quantity	Unit	Engineers Estimate	TYMAN Construction	Coastwide Environmental	E&S Trucking	Randazzo Enterprises
				Total	Total	Total	Total	Total
1	Mobilization/Demobilization and general requirements	1	Lump Sum	\$ 14,250	\$ 5,000	\$ 2,500	\$ 5,500	\$ 6,000
2	Bonds and Insurance	1	Lump Sum	\$ 2,250	\$ 5,000	\$ 1,400	\$ 6,471	\$ 3,000
3	Asbestos-Abatement	1	Lump Sum	\$ 7,500	\$ 7,500	\$ 25,300	\$ 29,550	\$ 67,000
4	Lead Paint Abatement	1	Lump Sum	\$ 5,000	\$ 7,500	\$ 2,000	\$ 4,440	\$ 500
5	Demolition and disposal of single family home and shed and general site household hazardous waste and lead paint	1	Lump Sum	\$ 37,500	\$ 25,000	\$ 30,200	\$ 19,200	\$ 9,000
6	Demolition of abandoned septic tank	1	Lump Sum	\$ 20,000	\$ 5,000	\$ 5,000	\$ 9,300	\$ 9,000
7	Demolition and disposal of barbed wire fence	1	Lump Sum	\$ 2,500	\$ 1,000	\$ 13,150	\$ 8,232	\$ 4,700
8	Imported fill, regrading and compaction	1	Lump Sum	\$ 7,000	\$ 15,000	\$ 10,500	\$ 7,600	\$ 6,000

BID SCHEDULE TOTALS	\$ 96,000	\$ 71,000	\$ 90,050	\$ 90,293	\$ 105,200
----------------------------	------------------	------------------	------------------	------------------	-------------------

APPARENT LOW BIDDER	TYMAN Construction
TOTAL BID AMOUNT	\$ 71,000