



5180 SOQUEL DR.
SOQUEL, CA 95073
PO Box 1550
CAPITOLA, CA 95010
TEL 831-475-8500
FAX 831-475-4291

BOARD OF DIRECTORS

To: **Plan Holder** Project: **Temporary Trailer Site
Improvements**

Dr. Bruce Daniels
President
Rachél Lather
Vice-President

Attn: **Bidder** CWO: **20-4520**

Date: **May 21, 2020**

Dr. Bruce Jaffe
Carla Christensen
Dr. Tom Lahue

Addendum No. 1

The contract documents for the **Temporary Trailer Site Improvements** have been changed. Please adjust bids accordingly. Staple this addendum to the original documents and special provisions.

NEW BID DATE: Tuesday June 2nd, 2020

Bidder acknowledges receipt of this addendum by filling out the Addendum Receipt Table provided in the Bid Form Document.

A handwritten signature in blue ink, appearing to read 'TAD', is written over a horizontal line.

Soquel Creek Water District
Taj Dufour, P.E.
Engineering Manager/Chief Engineer

This Addendum forms a part of the Bidding Documents and will be incorporated into Contract Documents. Insofar as the Specifications or Drawings or both are inconsistent, this Addendum governs. Acknowledge receipt of the Addendum by filling out ADDENDUM RECEIPT Table provided in the Bid Form Document. FAILURE TO DO SO WILL SUBJECT BID TO DISQUALIFICATION

For changes to contract language, strikethrough indicate existing language to be removed from contract and words in bold italics are to be inserted into contract language.

PART 1 - CHANGES/ADDITIONS TO CONTRACT DOCUMENTS

A. Bid Documents:

1. Bid Opening Date

Previously Tuesday May 26th, 2020 at 2PM
Now Tuesday June 2nd, 2020 at 2PM

PART 2 - CHANGES TO DRAWINGS

NONE

PART 3 - QUESTIONS RECEIVED

NONE

ATTACHMENTS

NONE

PREPARED BY:

Amanda Bunte, Engineering Technician
Soquel Creek Water District
(831) 475-8501 ext 162
amandab@soquelcreekwater.org